

**MONTEREY PENINSULA REGIONAL PARK DISTRICT
BOARD OF DIRECTORS MEETING**

DATE: February 2, 2022
TO: Board of Directors
FROM: Caine Camarillo, Supervising Ranger
REVIEWED BY: Rafael Payan, General Manager
SUBJECT: Accept Bid from and Award Contract to Bayview Construction for Palo Corona Back Country Perimeter Fencing Project

SUMMARY:

Staff is seeking Board approval to accept bid from and award contract to Bayview Construction for Palo Corona Back Country Perimeter Fencing Project

FISCAL IMPACT:

Approximately \$224,900

FUNDING SOURCE:

Acct. #6810 – Palo Corona Improvements

FUNDING BALANCE:

\$375,000

DISCUSSION:

In January 2022, with the Board's approval, MPRPD staff prepared and released a Request for Bids for the Palo Corona Regional Park Backcountry Perimeter Fencing Project. The District's online electronic procurement platform (Procure Now) was utilized for this process, and as of the January 21st deadline, the District had received 2 bids, however, only 1 bid was deemed responsive, as follows:

Bayview Construction - \$224,900 (responsive)
Ranch Fence - \$419,000 (non-responsive due to lack of bond)

If approved, this project will replace 12,000 feet of perimeter fencing in the backcountry of Palo Corona Regional Park, critical to containing cattle on MPRPD's property.

RECOMMENDED ACTION:

Staff respectfully recommends that the Board approve the attached Bid Form and authorize Staff to enter into contract with Bayview Construction for replacement of 12,000 feet of Palo Corona Regional Park backcountry perimeter fencing.

ATTACHMENTS:

[1: Bayview Construction Bid Form](#)